

From: [Dillenkofer, E S](#)  
 To: [Zamora, Amy](#)  
 Subject: RE: Primary Pull-Off Costs  
 Date: Thursday, April 16, 2015 12:34:19 PM  
 Attachments: [image001.png](#)

JOB COST ESTIMATE																																																								
WR Number : <input type="text" value="277214"/>		Design Number : <input type="text" value="1"/>		Design Description : <input type="text" value="STANDARD"/>																																																				
WR Type : <input type="text" value="DESG"/>		Job Type : <input type="text" value="75BLS - CAP-NonAgency Forced Relo(Lump Sum Only)"/>				Job Code : <input type="text"/>																																																		
WR Description : <input type="text" value="#1 Cust UG SVC to FPL Pole&lt;3500 kw"/>				Project		Cost estimates for primary																																																		
Job Address : <input type="text" value="PRI Cost Estimate Miami"/>				Mgmt. Area		<input type="text" value="SP"/>																																																		
				SVC Ctr		<input type="text" value="DCP"/>																																																		
				Assigned To		<input type="text" value="Erik Dillenkofer"/>																																																		
				Designed By		<input type="text" value="Erik Dillenkofer"/>																																																		
<table border="1" style="width: 100%; border-collapse: collapse;"> <thead> <tr> <th>Items</th> <th>Install</th> <th>Remove</th> </tr> </thead> <tbody> <tr><td>Poles</td><td>1</td><td>0</td></tr> <tr><td>Primary Wire</td><td>225</td><td>0</td></tr> <tr><td>Street Lights</td><td>0</td><td>0</td></tr> <tr><td>Transformers</td><td>0</td><td>0</td></tr> <tr><td>Switch Cabinets</td><td>0</td><td>0</td></tr> <tr><td>Pri. UG Conductor</td><td>0</td><td>0</td></tr> </tbody> </table>			Items	Install	Remove	Poles	1	0	Primary Wire	225	0	Street Lights	0	0	Transformers	0	0	Switch Cabinets	0	0	Pri. UG Conductor	0	0	<table border="1" style="width: 100%; border-collapse: collapse;"> <thead> <tr> <th colspan="3">Estimated Construction Man Hours</th> </tr> <tr> <th></th> <th>FPL Crews</th> <th>Contractors</th> </tr> </thead> <tbody> <tr><td>Overhead</td><td>47</td><td>0</td></tr> <tr><td>Underground</td><td>0</td><td>0</td></tr> <tr><td>Cable Splicer</td><td>0</td><td>0</td></tr> <tr><td>Total</td><td>47</td><td>0</td></tr> </tbody> </table>			Estimated Construction Man Hours				FPL Crews	Contractors	Overhead	47	0	Underground	0	0	Cable Splicer	0	0	Total	47	0	<table border="1" style="width: 100%; border-collapse: collapse;"> <thead> <tr> <th colspan="2">Customer Contribution</th> </tr> </thead> <tbody> <tr><td>Cash</td><td><input type="text" value="0"/></td></tr> <tr><td>Material &amp; Labor</td><td><input type="text" value="0"/></td></tr> <tr><td>Total</td><td><input type="text" value="0"/></td></tr> </tbody> </table>				Customer Contribution		Cash	<input type="text" value="0"/>	Material & Labor	<input type="text" value="0"/>	Total	<input type="text" value="0"/>
Items	Install	Remove																																																						
Poles	1	0																																																						
Primary Wire	225	0																																																						
Street Lights	0	0																																																						
Transformers	0	0																																																						
Switch Cabinets	0	0																																																						
Pri. UG Conductor	0	0																																																						
Estimated Construction Man Hours																																																								
	FPL Crews	Contractors																																																						
Overhead	47	0																																																						
Underground	0	0																																																						
Cable Splicer	0	0																																																						
Total	47	0																																																						
Customer Contribution																																																								
Cash	<input type="text" value="0"/>																																																							
Material & Labor	<input type="text" value="0"/>																																																							
Total	<input type="text" value="0"/>																																																							
IO # : <input type="text"/>		CNTR RATE : <input type="text" value="FPL"/>		LABOR RATE : <input type="text" value="Reimbursable"/>																																																				
		ENTITY : <input type="text"/>		EAR : <input type="text"/>																																																				
Total Cost of Job \$13753.15 + Salvage Cost \$0 = Authorized Amount \$13753																																																								
ESTIMATE OF COST																																																								
Retirements			Property Additions, Operations & Maintenance																																																					
Orig. Cost	Salvage Cost	Removal Cost	Description	Labor Vehicle & Misc.	Materials	Other	Total																																																	
Acct 108.2	Acct 108.4	Acct 108.3																																																						
0	0	0	CAPITAL	5,183	2,795	0	7,978																																																	
			ENGR & OVERHEAD			1,234	1,234																																																	
0	0	0	TOTAL CHARGBL TO WR	5,183	2,795	1,234	9,212																																																	
			OPERATION & MAINTENANCE	4,541	0	0	4,541																																																	
			NET PLANT ITEMS - P		0		0																																																	
			TOTAL COST OF WR	9,723	2,795	1,234	13,753																																																	
			SALVAGE		0		0																																																	
			TOTAL COST OF JOB	9,723	2,795	1,234	13,753																																																	
APPROVAL / AUTHORIZATION																																																								
Approval Required From		Approved By		Date		Status																																																		
<i>Al Gomez-Pera</i>						NO ACTION																																																		
Required Date : 12/31/2015					Last Estimated Date : 04/02/2015																																																			

From: Zamora, Amy

**Sent:** Thursday, April 16, 2015 12:32 PM  
**To:** Dillenkofer, E S  
**Subject:** RE: Primary Pull-Off Costs

Just the one for WR for <3500 kwd...

---

**From:** Dillenkofer, E S  
**Sent:** Thursday, April 16, 2015 12:31 PM  
**To:** Zamora, Amy  
**Subject:** RE: Primary Pull-Off Costs

The one WR or all of them?

---

**From:** Zamora, Amy  
**Sent:** Thursday, April 16, 2015 12:31 PM  
**To:** Dillenkofer, E S  
**Subject:** Primary Pull-Off Costs

Hi Erik-

A couple weeks ago I sent you an email requesting primary pull-off costs and the primary metering basis split.

I got the split, but I didn't get the pull-off costs for 2014. Would you have that handy??

Thanks,  
AJZ

*Amy J. Zamora*  
Sr. Rate Analyst – FPL  
700 Universe Blvd.  
Juno Beach, FL 33408  
561-694-4149  
[Amy.Zamora@fpl.com](mailto:Amy.Zamora@fpl.com)